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The purpose of this amendment is to amend solicitation DE-SOL-0003603 as described below 
and incorporated in the conformed copy of the solicitation: 
 

Section C: 

 
1. C.2.1.2 Groundwater Management at Building 4024 (CLINs 00002 and 00005), was revised as 
follows: 
 
From: 
 
The Contractor shall perform groundwater management and monitoring at Building 4024 
(Building 4024 contains below grade vaults subject to periodic in-flow of water potentially low 
levels of radioactivity). The Contractor shall assume operational responsibility of Building 4024, 
and the associated scope for the building. Frequency of inspections is dependent upon the 
weather. The Contractor shall perform periodic pumping by an appropriately trained worker with 
personal dosimetry. Currently this averages a minimum of one day per week in dry months 
(April thru October) and two days per week in wet months (November thru March). Should the 
Contractor find water in the basement of Building 4024, the water shall be pumped and then 
stored in an existing Baker tank on the top floor of the facility. The Contractor shall take a water 
sample consistent with the requirements of the Site-wide Water Quality Sampling and Analysis 
Plan (WQSAP), before off-site disposal. The Contractor shall perform the gamma spectroscopy 
analysis, interpretation, reporting of results, and release of the water for offsite disposal. The 
Contractor shall use an off-site laboratory for this analysis. Based on the results of the water 
sample, the Contractor shall disposition the water to an appropriate off-site permitted facility that 
receives and treats the processed water. Currently the water is sent to Southwest Processing in 
Vernon, CA for processing. Historically, approximately 10,000 gallons on average are shipped 
every six months, but in some high= rain years as much as 120,000 gallons in a year have been 
shipped. 
 
To: 

 
The Contractor shall perform groundwater management and monitoring at Building 4024 
(Building 4024 contains below grade vaults subject to periodic in-flow of water potentially low 
levels of radioactivity).  The Contractor shall assume operational responsibility of Building 4024, 
and the associated scope for the building.  Frequency of inspections is dependent upon the 
weather.  The Contractor shall perform periodic pumping by an appropriately trained worker 
with personal dosimetry. Currently this averages a minimum of one day per week in dry months 
(April thru October) and two days per week in wet months (November thru March). Should the 
Contractor find water in the basement of Building 4024, the water shall be pumped and then 
stored in an existing Baker tank on the ground floor, outside of the facility.  The Contractor 

shall be responsible for continuing the lease of the associated Baker tanks for Building 

4024. The Contractor shall take a water sample consistent with the requirements of the Site-wide 
Water Quality Sampling and Analysis Plan (WQSAP), before off-site disposal. The Contractor 
shall perform the gamma spectroscopy analysis, interpretation, reporting of results, and release 
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of the water for off-site disposal.  The Contractor shall use an off-site laboratory for this analysis.  
Based on the results of the water sample, the Contractor shall disposition the water to an 
appropriate off-site permitted facility that receives and treats the processed water.  Currently the 
water is sent to Southwest Processing in Vernon, CA for processing.  Historically, approximately 
10,000 gallons on average are shipped every six months, but in some high rain years as much as 
120,000 gallons in a year have been shipped. 
 

2. C.2.2. Groundwater Monitoring Activities (CLINs 00003 and 00006), paragraph (7) was 
revised as follows: 
 
From: 
 

7. The Contractor shall deliver quarterly water level monitoring data (in the form of a letter 
submittal) which will subsequently be delivered to the regulators. The Contractor shall also 
deliver an annual compilation and discussion of groundwater monitoring data which shall 
constitute the DOE portion of the groundwater annual report that will subsequently be submitted 
to DTSC. It is envisioned that DOE/NASA/Boeing will all have input into one compiled 
groundwater annual report that will be submitted to the regulators. The Contractor shall compile 
the quarterly water level monitoring data with the annual compilation and discussion of 
groundwater monitoring data, and provide the information as input into the DOE required ASER. 
The Contractor shall incorporate the groundwater monitoring data from the various groundwater 
monitoring reports, and provide the data as input to the groundwater Remedial Investigation (RI) 
Report and the Corrective Measure Report (CMR) that will be submitted to the DTSC in 2015. 
The RI and CMR reports are required by all three parties (DOE, NASA, & Boeing). The RI and 
CMR reports will be submitted to the DTSC per the 2007 Consent Order, through a compilation 
of each party’s separate investigations. The Contractor will not be required to complete the 
groundwater annual report, the RI, or the CMR. 
 

To: 

 

7. The Contractor shall deliver quarterly water level monitoring data (in the form of a letter 
submittal) which will subsequently be delivered to the regulators. The Contractor shall also 
deliver an annual compilation and discussion of groundwater monitoring data (including quality 

assurance information) which shall constitute the DOE portion of the groundwater annual 
report that will subsequently be submitted to DTSC. It is envisioned that DOE/NASA/Boeing 
will all have input into one compiled groundwater annual report that will be submitted to the 
regulators. The Contractor shall compile the quarterly water level monitoring data with the 
annual compilation and discussion of groundwater monitoring data, and provide the information 
as input into the DOE required ASER. The Contractor shall incorporate the groundwater 
monitoring data from the various groundwater monitoring reports, and provide the data as input 
to the groundwater Remedial Investigation (RI) Report and the Corrective Measure Report 
(CMR) that will be submitted to the DTSC in 2015. The RI and CMR reports are required by all 
three parties (DOE, NASA, & Boeing). The RI and CMR reports will be submitted to the DTSC 
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per the 2007 Consent Order, through a compilation of each party’s separate investigations. The 
Contractor will not be required to complete the groundwater annual report, the RI, or the CMR. 
 
3. C.4. Non-D&D Waste Management Activities (CLINs 00004 and 00007), paragraph (2) was 
revised as follows: 
 

From: 
 
2. The Contractor shall be responsible for all waste management activities, including proper 
characterization of waste relative to physical, chemical and radiological characteristics.  The 
Contractor shall identify and coordinate with disposal sites to ensure waste disposal is in 
accordance with applicable requirements and meets the waste acceptance criteria of the waste 
receiving facility and shall notify DOE ten workdays prior to any shipments.   The Contractor 
shall also be responsible for payment of waste transportation and disposal site fees. 
 
To: 
 
2. The Contractor shall be responsible for all waste management activities, including proper 
characterization of waste relative to physical, chemical and radiological characteristics.  The 
Contractor shall identify and coordinate with disposal sites to ensure waste disposal is in 
accordance with applicable requirements and meets the waste acceptance criteria of the waste 
receiving facility and shall notify DOE ten workdays prior to any shipments.   The Contractor 
shall also be responsible for payment of waste transportation and disposal site fees (except for 

disposal fees for wastes shipped to the Nevada National Security Site).   

 
4. C.4. Non-D&D Waste Management Activities (CLINs 00004 and 00007), paragraph (3) was 
revised as follows: 
 
From: 
 
3. The Contractor shall ensure a proper mechanism is in place to identify and locate all placarded 
shipments of waste, and certain other shipments within 2 hours. 
 
To: 

 
3. The Contractor shall ensure a proper mechanism is in place to identify and locate all placarded 
shipments of waste, and certain other shipments (i.e., shipments en route to a radioactive or 

hazardous waste disposal site) within 2 hours. 
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5. C.4. Non-D&D Waste Management Activities (CLINs 00004 and 00007), paragraph (15) was 
revised as follows: 
 
From: 
 
15. The Contractor shall appropriately disposition tritiated water in the Baker Tanks located at 
building 4019 and tritiated water collected during ongoing well sampling activities.  The 
Contractor shall not use the evaporator system in RMHF Building 4022 for tritiated water. 
 
To: 

 
15. The Contractor shall appropriately disposition the tritiated water in the ten DOE owned poly 

tanks containing approximately 2500 gallons of tritiated water located at building 4019. The 
tritiated water was collected during ongoing well sampling activities.  The Contractor shall not 
use an evaporator system for the tritiated water. 
 
6. C.4. Non-D&D Waste Management Activities (CLINs 00004 and 00007), paragraph (17) the 
following language is deleted:  
 
“17. ETEC does not include the operation of any existing groundwater treatment facility.  
Currently there is only one groundwater treatment facility, which is a Boeing owned and 
maintained facility called the Groundwater Extraction Treatment System (GETS) located in Area 
I of the SSFL.  The Contractor shall be responsible for operating and maintaining the extraction 
well and the DOE pipeline to the GETS from Area IV.”   
 
7. C.6.1 Pre-Demolition, paragraph (3)(a) was revised as follows: 
 
From: 
 
a. Specific components of the D&D plan for each D&D Option CLIN shall include:  maps; 
figures; a detailed description of buildings and the proposed equipment, methods and extent of 
removals; health and safety requirements; specific waste management profiles; expected waste 
streams and volumes; waste management and disposal requirements; results of pre-demolition 
physical inspections; site restoration requirements; existing radiological survey data as provided 
by DOE (see Appendix 6 to this PWS, EPA Final Report entitled “Final Radiological 
Characterization of Soils Area IV and the Northern Buffer Zone”); and the locations/results of 
pertinent waste characterization samples.  The end state for each D&D project shall be clearly 
described.  The expected end state for all D&D projects is a stabilized site ready for transition to 
the soils investigation efforts outlined in the AOC.   
 
To: 

 
a. Specific components of the D&D plan for each D&D Option CLIN shall include:  maps; 
figures; a detailed description of buildings and the proposed equipment, methods and extent of 
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removals; health and safety requirements; specific waste management profiles; expected waste 
streams and volumes; waste management and disposal requirements; results of pre-demolition 
physical inspections; site restoration requirements; existing radiological survey data as provided 
by DOE (see Appendix 6 to this PWS, EPA Final Report entitled “Final Radiological 
Characterization of Soils Area IV and the Northern Buffer Zone”); and the locations/results of 
pertinent waste characterization samples.  The end state for each D&D project shall be clearly 
described.  The expected end state for all D&D projects is a stabilized site ready for transition to 
the soils investigation efforts outlined in the AOC.  That is, project areas shall have adequate 

drainage and erosion controls, be resistant to slumping or sliding, and present no 

unmitigated safety or environmental hazards. 
 
8. C.6.3. Management of Demolition Materials and Waste Disposal was revised as follows: 
 
From: The Contractor shall perform the necessary activities for management of demolition 
materials and waste disposal in accordance with the Contractor’s CLIN specific D&D plans. In 
addition, the following activities shall be performed:    
 
To: 

 
The Contractor shall perform the necessary activities for management of demolition materials 
and waste disposal in accordance with the Contractor’s CLIN specific D&D plans, as well as the 

requirements of Section C.4 of this PWS, which shall be applicable to waste generated from 

D&D activities.  In addition, the following activities shall be performed:    
 
9. C.6.4. Post-Demolition Activities, paragraph (2) was revised as follows: 
 
From: 
 
2. Excavations less than three feet deep shall be re-graded using adjacent soils to restore site 
surface and ensure proper drainage.  Excavated soils shall be stockpiled and used only to backfill 
the excavation from which they came.  The Contractor may use material from an off-site location 
to backfill deeper excavations.  However, the Contractor shall only use backfill material from 
sources approved by DOE and DTSC.  Deeper excavations shall be backfilled to the pre-
demolition surface, while ensuring proper drainage. 
 
To: 

 
2. Excavations less than three feet deep shall be re-graded using adjacent soils to restore site 
surface and ensure proper drainage.  Excavated soils shall be stockpiled and used only to backfill 
the excavation from which they came.  The Contractor may use material from an off-site location 
to backfill deeper excavations.  However, the Contractor shall only use backfill material from 
sources approved by DOE and DTSC.  Deeper excavations shall be backfilled to the pre-
demolition surface, while ensuring proper drainage. The Contractor shall allow one week after 
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the completion of demolition activities for DOE to sample within the excavation, prior to 

backfilling the excavation. 
 
Section H: 

 

1. Section H.104 Insurance – Work on A Government Installation, the following language is 
deleted:  
 
“(2) The Contractor shall obtain a service-type insurance policy that endorses the 
Department of Energy Incurred Loss Retrospective Rating Insurance Plan unless a different 
arrangement is approved by the DCO.” 
 
Section L: 

 

1. Section L.8 Proposal Preparation Instructions – Cover Letter and Volume I, Offer and Other 
Documents, paragraph (a)(2) was revised as follows: 
 

From: 
 
(2) The name, address, telephone numbers, facsimile numbers, and electronic addresses of the 
     Contractor; 
 

� The term “Contractor” as used in this Section L refers to the single legal entity 
 submitting the offer. 
 

� The term “major subcontractor” as used in this Section L is defined as proposed 
 subcontracts valued at 
 
  o  $5M or more in the value of the total proposed Task Order price, 
   including options. 
 
To: 

 
(2) The name, address, telephone numbers, facsimile numbers, and electronic addresses of the 
     Contractor; 
 

� The term “Contractor” as used in this Section L refers to the single legal entity 
 submitting the offer. 
 

� The term “major subcontractor” as used in this Solicitation is defined as proposed 
 subcontracts valued at 
 
  o  $5M or more in the value of the total proposed Task Order price, 
   including options. 
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2. Section L.8 Proposal Preparation Instructions – Cover Letter and Volume I, Offer and Other 
Documents, paragraph (a)(7) was revised as follows: 
 

From: 
 
(7) The complete legal name and address of the Contractor and other participants (e.g. 
subcontractors, all joint venture members, and all limited liability company members) to be used 
in any resulting Task Order. Provide Dun and Bradstreet, Inc. (D&B) Data Universal Numbering 
System (DUNS) number for each organization; and, 
 
To: 

 

(7) The complete legal name and address of the Contractor and other participants (e.g. major 
subcontractors, all joint venture members, and all limited liability company members) to be used 
in any resulting Task Order. Provide Dun and Bradstreet, Inc. (D&B) Data Universal Numbering 
System (DUNS) number for each organization; and, 
 

3. Section L.8 Proposal Preparation Instructions – Cover Letter and Volume I, Offer and Other 
Documents, paragraph (b)(7), the following language is deleted: “or a newly formed entity” 
 
4. Section L.8 Proposal Preparation Instructions – Cover Letter and Volume I, Offer and Other 
Documents, paragraph (b)(9), the following language is deleted: “members of a newly formed 
entity, including LLCs, formed for the purpose of performing this Task Order,” 
 
And: 
 
Revised the following sentence:  
 
From: 
 
Additionally, each first tier subcontractor with a subcontract of $10 million or more is required to 
provide the information described above. 
 
To: 

 
Additionally, each major subcontractor with a subcontract of $10 million or more is required to 
provide the information described above. 
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5. Section L.8 Proposal Preparation Instructions – Cover Letter and Volume I, Offer and Other 
Documents, paragraph (b)(10) was revised as follows: 
 
From: 
 
(10) Organizational Conflicts of Interests. Contractor, teaming or joint venture partners and all 
subcontractors shall provide a fully executed Section K.111, Organizational Conflicts of 
Interest and any necessary statements required by the provision. 
 
To: 
 
(10) Organizational Conflicts of Interests. Contractor, teaming or joint venture partners and all 
major subcontractors shall provide a fully executed Section K.111, Organizational Conflicts of 
Interest and any necessary statements required by the provision. 
 
6. Section L.9 Criterion 2 – Key Personnel and Organizational Structure, paragraph (b), was 
revised as follows: 
 
From: 
 
b. Subcontractors. 

i.  Identify any named subcontractors or other performing entities (including members in an 
LLC, joint venture, or other similar entity) and the specific work proposed to be 
performed by each. 

ii.  Describe the rationale for the proposed performance of work by subcontractors as opposed 
to the Contractor's own employees. 

iii.  Describe how the subcontractor's work will be integrated and controlled within the overall 
work to be performed. 

iv.  Identify the specific business relationship (subcontract, teaming agreement, etc.) between 
the Contractor and each entity proposed to perform work. 

 
To: 
 
b. Major Subcontractors. 

i.  Identify any named major subcontractors or other performing entities (including members 
in an LLC, joint venture, or other similar entity) and the specific work proposed to be 
performed by each. 

ii.  Describe the rationale for the proposed performance of work by major subcontractors as 
opposed to the Contractor's own employees. 

iii.  Describe how the major subcontractor's work will be integrated and controlled within the 
overall work to be performed. 

iv.  Identify the specific business relationship (major subcontract, teaming agreement, etc.) 
between the Contractor and each entity proposed to perform work. 
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7. Section L.9 Criterion 2 – Key Personnel and Organizational Structure, paragraph (e), was 
revised as follows: 
 
From: 
 
e. Full-time Equivalent (FTE) Employees. Identify the number of FTE employees by 
organizational elements separated by (1) management and supervision, (2) labor disciplines by 
skill mix, (3) CLIN, and (4) indicate whether employed by the prime Contractor, teaming partner 
or subcontractor. Provide the rationale for the FTEs for each organizational element. Assure 
consistency between FTE data provided for organizational approach and the price proposal. 
 
To: 
 
e. Full-time Equivalent (FTE) Employees. Identify the number of FTE employees by 
organizational elements separated by (1) management and supervision, (2) labor disciplines by 
skill mix, (3) CLIN, and (4) indicate whether employed by the prime Contractor, teaming partner 
or major subcontractor. Provide the rationale for the FTEs for each organizational element. 
Assure consistency between FTE data provided for organizational approach and the price 
proposal. 
 
8. Section L.9 Criterion 3 – Recent and Relevant Past Performance, paragraph (b), the following 
language is deleted: “If the Contractor is a newly formed entity, the Contractor shall provide the 
relevant past performance information for three (3) contracts on the Attachment L-3, Past 
Performance Reference Information Form, for each of the members of the Joint Venture, LLC, 
or any other teaming arrangement as described in FAR Subpart 9.6, Contractor Team 
Arrangements.” 
 
9. Section L.9 Criterion 3 – Recent and Relevant Past Performance, paragraph (f), the following 
language is deleted: If the Contractor is a newly formed entity, the Contractor shall provide the 
relevant past performance information for each of the members of the Joint Venture, LLC, or any 
other teaming arrangement as described in FAR Subpart 9.6, Contractor Team Arrangements. 
 
10. Attachment L-6: Performance Guarantee Agreement, the following language is deleted: “or a 
newly formed entity” 
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Section M: 

 

1. M.4 Evaluation Criteria, Criterion 2 – Key Personnel and Organizational Structure paragraph 
(b) was revised as follows: 
 
From: 
 
(b) DOE will evaluate the Contractor’s proposed organizational structure and approach to 
manage and execute the requirements of the PWS. DOE will evaluate the Contractor’s 
description of the personnel and organization to be used in implementing the Task Order, 
including the Contractor’s organizational chart. DOE will evaluate the Contractor’s rationale for 
proposing specific work to be performed by its named subcontractors or other performing 
entities (including members in an LLC, joint venture, or other similar entity) and how each 
entity’s work will be integrated and controlled within the overall work to be performed; 
DOE will evaluate the corporate resources from parent organizations, e.g., LLC members that 
will be used. DOE will evaluate the Contractor's approach for ensuring that an adequate 
workforce is available with the appropriate skills and qualifications necessary to safely and 
effectively accomplish the work over the term of the Task Order, including any start-up or ramp-
down of employment; and the evaluation of the number of FTE employees by organizational 
elements separated by (1) management and supervision, (2) labor disciplines by skill mix, (3) 
CLIN, and (4) whether employed by the prime Contractor, teaming partner or subcontractor; and 
the rationale for the FTEs for each organizational element. 
 
 
 
To: 

 
(b) DOE will evaluate the Contractor’s proposed organizational structure and approach to 
manage and execute the requirements of the PWS. DOE will evaluate the Contractor’s 
description of the personnel and organization to be used in implementing the Task Order, 
including the Contractor’s organizational chart. DOE will evaluate the Contractor’s rationale for 
proposing specific work to be performed by its named major subcontractors or other performing 
entities (including members in an LLC, joint venture, or other similar entity) and how each 
entity’s work will be integrated and controlled within the overall work to be performed; 
DOE will evaluate the corporate resources from parent organizations, e.g., LLC members that 
will be used. DOE will evaluate the Contractor's approach for ensuring that an adequate 
workforce is available with the appropriate skills and qualifications necessary to safely and 
effectively accomplish the work over the term of the Task Order, including any start-up or ramp-
down of employment; and the evaluation of the number of FTE employees by organizational 
elements separated by (1) management and supervision, (2) labor disciplines by skill mix, (3) 
CLIN, and (4) whether employed by the prime Contractor, teaming partner or major 
subcontractor; and the rationale for the FTEs for each organizational element. 


